
03/03/2009 Page 1 of 4

SORENSEN, CRAIG F. 
CONSTRUCTION, INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Project No: CM-STP-LC49(91)
Project Name: THREE INTERSECTION IMPROVEMENTS IN PROVO
Desc of Construction: Safety - Intersection Improvements and Turning Lanes
Estimate Completion date on or before 
County: UTAH (49)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 113,866.29 25,000.0025,000.00113,866.29 37,000.00Lump 37,000.001
1Public Information Services013150010 2,500.00 1,900.001,900.002,500.00 1,820.00Lump 1,820.002
1Traffic Control015540005 20,000.00 43,500.0043,500.0020,000.00 26,300.00Lump 26,300.003

499Dust Control and Watering015720020 5,988.00 8,732.5017.5012.00 7,235.501000 gal 14.504
1Survey017210010 14,000.00 3,600.003,600.0014,000.00 10,100.00Lump 10,100.005
4Reconstruct Catch Basin018920010 5,880.00 2,952.00738.001,470.00 9,040.00Each 2,260.006
1Reconstruct Valve Box018920040 600.00 500.00500.00600.00 503.00Each 503.007
3Reconstruct Manhole018920050 4,500.00 3,375.001,125.001,500.00 2,073.00Each 691.008

1314Granular Backfill Borrow (Plan Quantity)020560025 103,806.00 29,959.2022.8079.00 59,918.40cu yd 45.609
3Relocate Fiber Box02221004P 7,500.00 6,750.002,250.002,500.00 2,448.00Each 816.0010
8Remove Tree022210050 9,600.00 1,600.00200.001,200.00 2,968.00Each 371.0011
3Relocate Electrical Junction Box02221005P 1,500.00 10,650.003,550.00500.00 2,448.00Each 816.0012

175Remove Fence022210080 437.50 525.003.002.50 1,653.75ft 9.4513
1Remove Utility Pole022210090 800.00 815.00815.00800.00 699.00Each 699.0014
1Remove Raised Island022210145 1,500.00 985.00985.001,500.00 5,030.00Lump 5,030.0015

1625Remove Concrete Pavement022210150 33,068.75 9,750.006.0020.35 43,387.50sq yd 26.7016
1626Roadway Excavation (Plan Quantity)023160020 16,260.00 23,739.6014.6010.00 32,682.60cu yd 20.1017

6718 Inch Culvert, Reinforced Concrete, Class B026101230 5,025.00 2,948.0044.0075.00 10,921.00ft 163.0018
10815 Inch Irrigation/Storm Drain, Class C, smooth026101384 8,100.00 3,348.0031.0075.00 13,608.00ft 126.0019

2Concrete Drainage Structure 4ft wide x 4 ft 02633010D 8,000.00 4,200.002,100.004,000.00 8,980.00Each 4,490.0020
deep

2Storm Drain Combo Box02633010P 6,400.00 6,400.003,200.003,200.00 14,460.00Each 7,230.0021
4Rectangular Grate And Frame (Bicycle Safe 026350040 2,800.00 3,140.00785.00700.00 3,772.00Each 943.0022

Grating)

1Solid Cover and Frame026350045 800.00 345.00345.00800.00 943.00Each 943.0023
1923Untreated Base Course027210010 51,921.00 41,344.5021.5027.00 58,843.80Ton 30.6024
4625Micro-Surfacing027350010 18,500.00 50,643.7510.954.00 35,381.25sq yd 7.6525
605HMA - 3/4 inch027410060 78,650.00 63,525.00105.00130.00 79,860.00Ton 132.0026

2Liquid Asphalt MC-70 or MC-250027480010 1,950.00 2.001.00975.00 2.50Ton 1.2527
2Emulsified Asphalt   CSS-1H027480060 1,760.38 2.001.00880.19 2.50Ton 1.2528

3195Remove Pavement Markings027650030 3,195.00 1,597.500.501.00 3,514.50ft 1.1029
10Remove Pavement Markings027650040 750.00 250.0025.0075.00 1,040.00Each 104.0030
26Pavement Marking Paint027650050 780.00 650.0025.0030.00 1,835.60gal 70.6031
22Pavement Message (Preformed 027680105 3,520.00 3,960.00180.00160.00 5,566.00Each 253.0032

Thermoplastic)

1108Pavement Message (Preformed Thermoplastic 027680115 14,404.00 7,756.007.0013.00 9,085.60ft 8.2033
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SORENSEN, CRAIG F. 
CONSTRUCTION, INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Project No: CM-STP-LC49(91)
Project Name: THREE INTERSECTION IMPROVEMENTS IN PROVO
Desc of Construction: Safety - Intersection Improvements and Turning Lanes
Estimate Completion date on or before 
County: UTAH (49)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Stop Line, Crosswalks - 12 inch)

2145Concrete Curb and Gutter Type B1027710025 41,934.75 23,595.0011.0019.55 43,114.50ft 20.1034
2091Concrete Driveway Flared,  6 inch  Thick027710040 15,682.50 9,827.704.707.50 13,173.30sq ft 6.3035

10Pedestrian Access Ramp027710059 28,000.00 7,650.00765.002,800.00 12,100.00Each 1,210.0036
2354Concrete Sidewalk027760010 13,300.10 8,239.003.505.65 11,887.70sq ft 5.0537

19Stamped Concrete02776001P 760.00 1,463.0077.0040.00 2,033.00sq yd 107.0038
2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 1,000.00500.00500.00 3,020.00Each 1,510.0039
1Re-establish Landscaping02933001* 20,000.00 9,000.009,000.0020,000.00 5,970.00Lump 5,970.0040

384Reinforcing Steel - Coated (Plan Quantity)032110010 652.80 576.001.501.70 576.00lb 1.5041
4Concrete- Small Structure033100020 3,200.00 3,164.00791.00800.00 1,708.00cu yd 427.0042

                                                                                          Subtotal 672,892.07 428,959.75 586,705.00

40 - SIGNING

4Sign Type A-1028910022 300.00 820.00205.0075.00 1,032.00sq ft 258.0043
                                                                                          Subtotal 300.00 820.00 1,032.00

50 - SIGNALS

1Reconstruct Traffic Signal System at 02892001D 12,000.00 3,800.003,800.0012,000.00 7,800.00Lump 7,800.0044
University Avenue (US-189) and University 

Parkway (SR-265)

1Reconstruct Traffic Signal System at Center 02892002D 80,000.00 69,250.0069,250.0080,000.00 53,000.00Lump 53,000.0045
(SR-114) and 500 West (US-89)

1Reconstruct Traffic Signal System at 02892003D 40,000.00 53,275.0053,275.0040,000.00 52,000.00Lump 52,000.0046
University Avenue (US-189) and 300 South 

(US-89)

1Reconstruct Traffic Signal System 100 North 02892004D 6,000.00 8,510.008,510.006,000.00 14,500.00Lump 14,500.0047
and 500 West (US-89)

1Installation of State/City Furnished Materials13592001P 35,000.00 11,500.0011,500.0035,000.00 12,000.00Lump 12,000.0048
                                                                                          Subtotal 173,000.00 146,335.00 139,300.00

Total: 846,192.07 576,114.75 727,037.00

Percent of Engineer's Estimate: 85.92 %68.08 %
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: CM-STP-LC49(91)
Project Name: THREE INTERSECTION IMPROVEMENTS IN PROVO
Desc of Construction: Safety - Intersection Improvements and Turning Lanes
Estimate Completion date on or before 
County: UTAH (49)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 113,866.29 92,000.0092,000.00113,866.29 70,559.89Lump 70,559.891
1Public Information Services013150010 2,500.00 8,500.008,500.002,500.00 2,379.39Lump 2,379.392
1Traffic Control015540005 20,000.00 47,000.0047,000.0020,000.00 72,599.23Lump 72,599.233

499Dust Control and Watering015720020 5,988.00 5,988.0012.0012.00 6,127.721000 gal 12.284
1Survey017210010 14,000.00 11,000.0011,000.0014,000.00 7,286.39Lump 7,286.395
4Reconstruct Catch Basin018920010 5,880.00 5,200.001,300.001,470.00 7,685.60Each 1,921.406
1Reconstruct Valve Box018920040 600.00 525.00525.00600.00 426.98Each 426.987
3Reconstruct Manhole018920050 4,500.00 3,000.001,000.001,500.00 1,761.30Each 587.108

1314Granular Backfill Borrow (Plan Quantity)020560025 103,806.00 42,048.0032.0079.00 50,838.66cu yd 38.699
3Relocate Fiber Box02221004P 7,500.00 4,500.001,500.002,500.00 4,977.90Each 1,659.3010
8Remove Tree022210050 9,600.00 6,240.00780.001,200.00 2,476.48Each 309.5611
3Relocate Electrical Junction Box02221005P 1,500.00 3,300.001,100.00500.00 2,685.00Each 895.0012

175Remove Fence022210080 437.50 1,750.0010.002.50 1,401.75ft 8.0113
1Remove Utility Pole022210090 800.00 1,200.001,200.00800.00 559.72Each 559.7214
1Remove Raised Island022210145 1,500.00 11,000.0011,000.001,500.00 4,269.79Lump 4,269.7915

1625Remove Concrete Pavement022210150 33,068.75 24,375.0015.0020.35 36,855.00sq yd 22.6816
1626Roadway Excavation (Plan Quantity)023160020 16,260.00 42,276.0026.0010.00 27,772.08cu yd 17.0817

6718 Inch Culvert, Reinforced Concrete, Class B026101230 5,025.00 6,365.0095.0075.00 9,297.59ft 138.7718
10815 Inch Irrigation/Storm Drain, Class C, smooth026101384 8,100.00 9,720.0090.0075.00 17,292.96ft 160.1219

2Concrete Drainage Structure 4ft wide x 4 ft 02633010D 8,000.00 5,000.002,500.004,000.00 7,632.24Each 3,816.1220
deep

2Storm Drain Combo Box02633010P 6,400.00 7,000.003,500.003,200.00 12,275.64Each 6,137.8221
4Rectangular Grate And Frame (Bicycle Safe 026350040 2,800.00 3,000.00750.00700.00 3,202.32Each 800.5822

Grating)

1Solid Cover and Frame026350045 800.00 350.00350.00800.00 800.58Each 800.5823
1923Untreated Base Course027210010 51,921.00 44,229.0023.0027.00 49,978.77Ton 25.9924
4625Micro-Surfacing027350010 18,500.00 32,375.007.004.00 32,652.50sq yd 7.0625
605HMA - 3/4 inch027410060 78,650.00 90,750.00150.00130.00 67,808.40Ton 112.0826

2Liquid Asphalt MC-70 or MC-250027480010 1,950.00 2,250.001,125.00975.00 2.14Ton 1.0727
2Emulsified Asphalt   CSS-1H027480060 1,760.38 2,250.001,125.00880.19 2.14Ton 1.0728

3195Remove Pavement Markings027650030 3,195.00 3,354.751.051.00 3,067.20ft 0.9629
10Remove Pavement Markings027650040 750.00 850.0085.0075.00 880.10Each 88.0130
26Pavement Marking Paint027650050 780.00 2,600.00100.0030.00 1,559.22gal 59.9731
22Pavement Message (Preformed 027680105 3,520.00 5,500.00250.00160.00 4,720.32Each 214.5632

Thermoplastic)

1108Pavement Message (Preformed Thermoplastic 027680115 14,404.00 10,082.809.1013.00 7,711.68ft 6.9633
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: CM-STP-LC49(91)
Project Name: THREE INTERSECTION IMPROVEMENTS IN PROVO
Desc of Construction: Safety - Intersection Improvements and Turning Lanes
Estimate Completion date on or before 
County: UTAH (49)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Stop Line, Crosswalks - 12 inch)

2145Concrete Curb and Gutter Type B1027710025 41,934.75 38,610.0018.0019.55 36,636.60ft 17.0834
2091Concrete Driveway Flared,  6 inch  Thick027710040 15,682.50 10,977.755.257.50 11,165.94sq ft 5.3435

10Pedestrian Access Ramp027710059 28,000.00 9,850.00985.002,800.00 10,300.90Each 1,030.0936
2354Concrete Sidewalk027760010 13,300.10 9,416.004.005.65 10,051.58sq ft 4.2737

19Stamped Concrete02776001P 760.00 1,615.0085.0040.00 1,723.87sq yd 90.7338
2Relocate Sign Less Than 20 Square Feet028910285 1,000.00 570.00285.00500.00 845.50Each 422.7539
1Re-establish Landscaping02933001* 20,000.00 10,000.0010,000.0020,000.00 5,070.37Lump 5,070.3740

384Reinforcing Steel - Coated (Plan Quantity)032110010 652.80 960.002.501.70 491.52lb 1.2841
4Concrete- Small Structure033100020 3,200.00 2,500.00625.00800.00 1,451.72cu yd 362.9342

                                                                                          Subtotal 672,892.07 620,077.30 597,284.68

40 - SIGNING

4Sign Type A-1028910022 300.00 1,140.00285.0075.00 749.16sq ft 187.2943
                                                                                          Subtotal 300.00 1,140.00 749.16

50 - SIGNALS

1Reconstruct Traffic Signal System at 02892001D 12,000.00 11,400.0011,400.0012,000.00 23,821.87Lump 23,821.8744
University Avenue (US-189) and University 

Parkway (SR-265)

1Reconstruct Traffic Signal System at Center 02892002D 80,000.00 75,000.0075,000.0080,000.00 80,972.06Lump 80,972.0645
(SR-114) and 500 West (US-89)

1Reconstruct Traffic Signal System at 02892003D 40,000.00 91,000.0091,000.0040,000.00 66,755.55Lump 66,755.5546
University Avenue (US-189) and 300 South 

(US-89)

1Reconstruct Traffic Signal System 100 North 02892004D 6,000.00 14,000.0014,000.006,000.00 29,627.08Lump 29,627.0847
and 500 West (US-89)

1Installation of State/City Furnished Materials13592001P 35,000.00 9,100.009,100.0035,000.00 31,756.25Lump 31,756.2548
                                                                                          Subtotal 173,000.00 200,500.00 232,932.81

Total: 846,192.07 821,717.30 830,966.65

Percent of Engineer's Estimate: 98.20 %97.11 %


